WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB05
PS&E JOB NO: 997011 REVI SI ON NO :
CONTRACT NO: 005636 REGON NO : 6
VERSI ON NO : 1 WORK ORDER# : 0L3298
HWY : SR 020, 031
TITLE : SR 20, SR 31
NARCI SSE RD. TO VI C. SPRUCE
CANYON RD.
PRQOJECT . STP- PMRS(003)

COUNTY(S) : PEND OREI LLE, STEVENS

Bl D TABULATI ON REPORT

------- LOW BI DDER

* Kk *

------- 2ND BI DDER

Bl DS OPENED ON : Apr

ACME MATERI ALS & CONSTRUCTI O CENTRAL WASHI NGTON ASPHALT,

802 N FANCHER RD
99212-1016

SPOKANE WA 992202503

CONTRACTOR NUMBER :

005950

843 KI TTLESON RD
98837-0738

MOSES LAKE WA 98837014:

CONTRACTOR NUMBER :

142600

DATE: 05/ 04/ 1999

TI ME: 06: 52

29 1999

AWARDED ON : May 3 1999

------- 3RD BI DDER
I NLAND ASPHALT COMPANY

5111 E BROADWAY 99212-0928

PO BOX 3366

SPOKANE WA 992203367

CONTRACTOR NUMBER :

406000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
253, 440. 00 97, 500. 00 212, 000. 00 150, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 2000 ha 7, 000. 0000 12, 500. 0000 500. 0000 15, 000. 0000
1, 400. 00 2, 500. 00 100. 00 3, 000. 00
3 STRIPPING INCL. HAUL - SITE QS-W 298
5000. 0000 s 1. 0000 1. 5000 1. 5000 1. 6000
5, 000. 00 7,500. 00 7, 500. 00 8, 000. 00
4 REMOVI NG ASPHALT CONC. CURB
1530. 0000 w 8. 0000 6. 0000 2. 6000 6. 3000
12, 240. 00 9, 180. 00 3,978. 00 9, 639. 00
5 REMOVI NG BEAM GUARDRAI L ANCHOR
29. 0000 EACH 200. 0000 170. 0000 170. 0000 180. 0000
5, 800. 00 4,930. 00 4,930. 00 5, 220. 00
6 REMOVI NG BEAM GUARDRAI L
300. 0000 w 8. 0000 3.3000 3. 3000 4. 0000
2, 400. 00 990. 00 990. 00 1, 200. 00
7 REMOVI NG CABLE GUARDRAI L
290. 0000 w 9. 0000 6. 0500 6. 5000 6. 5000
2,610. 00 1, 754. 50 1, 885. 00 1, 885. 00
8 REMOVI NG GUI DE POST
158. 0000 EACH 2.0000 4.1000 4. 0000 4. 0000
316. 00 647. 80 632. 00 632. 00
9 REMOVI NG TEMPORARY PAVEMENT MARKI NG
14850. 0000 w 0. 1500 0. 1000 0.1000 0.1200
2,227.50 1, 485. 00 1, 485. 00 1, 782.00
GRADI NG
10  PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL 555 MM DEPTH
4565. 0000 e 10. 0000 9. 6000 8. 5000 11. 0000
45, 650. 00 43, 824.00 38, 802. 50 50, 215. 00
11 COMMON BORROW | NCL. HAUL
900. 0000 s 25. 0000 11. 0000 10. 0000 12. 0000
22,500. 00 9, 900. 00 9, 000. 00 10, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 05/ 04/ 1999
TI ME: 06: 52

PS&E JOB NO: 997011
CONTRACT NO: 005636
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3298

BI DS OPENED ON : Apr 29 1999
AWARDED ON : May 3 1999

HAWY SR 020,031 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 20, SR 31 ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT, I NLAND ASPHALT COMPANY
Néiﬁ'YgiERgD- TO VIC. SPRUCE 802 N FANCHER RD 843 KI TTLESON RD 5111 E BROADWAY 99212-0928
) 99212- 1016 98837- 0738 PO BOX 3366
PROJECT . STP- PVPB(003) SPOKANE WA 992202503 MOSES LAKE WA 98837014 SPOKANE WA 992203367
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STOCKPI LI NG
12 CRUSHED SURFACI NG TOP COURSE | N STOCKPI LE
20000. 0000 s 9. 0000 7.9000 7.9000 7.9000
180, 000. 00 158, 000. 00 158, 000. 00 158, 000. 00
13 ROCK CAP COURSE | N STOCKPI LE
100000. 0000 s 8. 0000 6. 5000 6. 5000 6. 5000
800, 000. 00 650, 000. 00 650, 000. 00 650, 000. 00
DRAI NAGE
14 CONCRETE | NLET
11. 0000 EACH 800. 0000 1, 500. 0000 500. 0000 1, 550. 0000
8, 800. 00 16, 500. 00 5, 500. 00 17, 050. 00
15 QUARRY SPALLS
9. 0000 s 50. 0000 200. 0000 155. 0000 250. 0000
450. 00 1, 800. 00 1, 395. 00 2, 250. 00
16 DRAIN PI PE 200 MM DI AM
105. 0000 8 60. 0000 50. 0000 68. 0000 55. 0000
6, 300. 00 5, 250. 00 7, 140. 00 5, 775. 00
17 SCHEDULE A CULV. PIPE 450 MM DI AM
80. 0000 8 68. 0000 120. 0000 62. 0000 125. 0000
5, 440. 00 9, 600. 00 4,960. 00 10, 000. 00
SURFACI NG
18 CRUSHED SURFACI NG BASE COURSE
4725. 0000 t 7.0000 13. 5500 9. 5000 15. 0000
33, 075. 00 64, 023. 75 44,887. 50 70, 875. 00
19  CRUSHED SURFACI NG BASE COURSE - USFS
7135. 0000 t 4.5000 4.3000 8. 7000 4. 4000
32,107. 50 30, 680. 50 62, 074. 50 31, 394. 00
20  PLANI NGS
1300. 0000 s 5. 0000 6. 0000 14. 5000 7.0000
6, 500. 00 7, 800. 00 18, 850. 00 9, 100. 00
LI QUI D ASPHALT
21 ASPHALT FOR TACK COAl
77. 6000 t 200. 0000 190. 0000 170. 0000 180. 0000
15, 520. 00 14, 744. 00 13, 192. 00 13, 968. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999

* * * Bl D TABULATI ON REPORT * * * TI ME: 06: 52

PS&E JOB NO: 997011
CONTRACT NO: 005636
VERSI ON NO : 1

REVI SI ON NO
REGGON NO : 6
WORK ORDER# : 0L3298

BI DS OPENED ON : Apr 29 1999
AWARDED ON : May 3 1999

W SR 020,031 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 20, SR 31 ACME MATERI ALS & CONSTRUCTI O CENTRAL WASHI NGTON ASPHALT, | NLAND ASPHALT COMPANY
N’éﬁﬁ'\(giERgD- TO VIC. SPRUCE 802 N FANCHER RD 843 KI TTLESON RD 5111 E BROADWAY 99212- 0928
’ 99212-1016 98837- 0738 PO BOX 3366
PROJECT . STP- PVPB(003) SPOKANE WA 992202503 MOSES LAKE WA 98837014: SPOKANE WA 992203367
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
22 ANTI - STRI PPI NG ADDI Tl VE

23

24

25

26

27

28

29

30

31

EST.
49, 860. 00
ASPHALT CONCRETE PAVEMENI
PLANI NG Bl TUM NOUS PAVEMENT
64010. 0000 n 0. 8500
54, 408. 50
ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
11900. 0000 t 27.0000
321, 300. 00
ASPHALT CONC. FOR PAVEMENT REPAI |
1010. 0000 t 40. 0000
40, 400. 00
ASPHALT CONC. PAVEMENT CL. A PG 58-3
8750. 0000 t 28. 0000
245, 000. 00
ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 58-3
26400. 0000 t 27.5000
726, 000. 00
JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
42,302. 00
COVPACTI ON PRI CE ADJUSTMENT
CALC
28, 202.00
ASPHALT CONC. APPROACH CL. A PG 58-3
1800. 0000 t 43. 0000
77,400. 00
EROSI ON CONTROL AND PLANTI NG
SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 2000 ha 3, 000. 0000

600. 00

49, 860. 00

0. 7400

47,367. 40

27.0000
321, 300. 00

44.0000
44,440. 00

29. 0000
253, 750. 00

27.0000

712, 800. 00

42,302. 00

28, 202. 00
61. 0000

109, 800. 00

3, 000. 0000
600. 00

49, 860. 00

0. 9000

57, 609. 00

29. 0000
345, 100. 00

35. 0000
35, 350. 00

29. 0000
253, 750. 00

27.7000

731, 280. 00

42,302. 00

28, 202. 00
38. 0000

68, 400. 00

3, 000. 0000
600. 00

49, 860. 00

1. 0000

64, 010. 00

28. 0000
333, 200. 00

55. 0000
55, 550. 00

29. 0000
253, 750. 00

27.0000

712, 800. 00

42,302. 00

28, 202.00
75. 0000

135, 000. 00

4, 000. 0000
800. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 06: 52
PS&E JOB NO: 997011 REVI SI ON NO : BI DS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGGON NO : 6 AWARDED ON : May 3 1999
VERSI ON NO : 1 WORK ORDER# : 0L3298
HAWY SR 020,031 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 20, SR 31 ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT, I NLAND ASPHALT COMPANY
Néiﬁ'YgiERgD- TO VIC. SPRUCE 802 N FANCHER RD 843 KI TTLESON RD 5111 E BROADWAY 99212-0928
) 99212- 1016 98837- 0738 PO BOX 3366
PROJECT . STP- PVPB(003) SPOKANE WA 992202503 MOSES LAKE WA 98837014 SPOKANE WA 992203367
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
32 SEEDI NG, FERTILIZING AND MULCHING - SITE QS-W 298
1. 3000 ha 3, 000. 0000 3, 000. 0000 3, 000. 0000 4,000. 0000
3,900. 00 3,900. 00 3,900. 00 5, 200. 00
33 SO L BINDER OR TACKI NG AGENT
0. 2000 ha 750. 0000 500. 0000 500. 0000 1, 000. 0000
150. 00 100. 00 100. 00 200. 00
34 SO L BINDER OR TACKI NG AGENT - SITE QS-W 298
1. 3000 ha 750. 0000 500. 0000 500. 0000 1, 000. 0000
975. 00 650. 00 650. 00 1, 300. 00
35 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
36 EXTRUDED CURB
1655. 0000 8 9. 0000 14. 0000 18. 5000 19. 0000
14, 895. 00 23,170. 00 30, 617. 50 31, 445. 00
37 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG PCST
12. 0000 8 50. 0000 39. 7000 39. 7000 50. 0000
600. 00 476. 40 476. 40 600. 00
38 BEAM GUARDRAI L TYPE 1
821. 0000 8 47.0000 36. 1000 36. 1000 37. 0000
38, 587. 00 29, 638. 10 29, 638. 10 30, 377. 00
39 BEAM GUARDRAI L TYPE THRI E BEAM
134. 0000 8 120. 0000 91. 9000 91. 9000 95. 0000
16, 080. 00 12, 314. 60 12, 314. 60 12, 730. 00
40 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
4.0000 EACH 1, 000. 0000 900. 0000 900. 0000 1, 000. 0000
4,000. 00 3, 600. 00 3, 600. 00 4,000. 00
41 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2. 0000 EACH 1, 000. 0000 1, 100. 0000 1, 100. 0000 1, 200. 0000
2, 000. 00 2,200. 00 2,200. 00 2, 400. 00
42 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
1. 0000 EACH 1, 000. 0000 1, 100. 0000 1, 100. 0000 1, 200. 0000
1, 000. 00 1, 100. 00 1, 100. 00 1, 200. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 04/ 1999

TI ME: 06: 52

PS&E JOB NO: 997011
CONTRACT NO: 005636
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3298

BI DS OPENED ON : Apr 29 1999
AWARDED ON : May 3 1999

HAWY SR 020,031 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 20, SR 31 ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT, I NLAND ASPHALT COMPANY
Néiﬁ'YgiERgD- TO VIC. SPRUCE 802 N FANCHER RD 843 KI TTLESON RD 5111 E BROADWAY 99212-0928
) 99212- 1016 98837- 0738 PO BOX 3366
PROJECT . STP- PVPB(003) SPOKANE WA 992202503 MOSES LAKE WA 98837014 SPOKANE WA 992203367
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
1. 0000 EACH 1, 000. 0000 1, 100. 0000 1, 100. 0000 1, 200. 0000
1, 000. 00 1, 100. 00 1, 100. 00 1, 200. 00
44 BEAM GUARDRAI L SRT TERM NAL
8. 0000 EACH 1, 800. 0000 1, 800. 0000 1, 800. 0000 1, 850. 0000
14, 400. 00 14, 400. 00 14, 400. 00 14, 800. 00
45 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 400. 0000 525. 0000 525. 0000 550. 0000
400. 00 525. 00 525. 00 550. 00
46 BEAM GUARDRAI L ANCHOR TYPE 2
14. 0000 EACH 450. 0000 430. 0000 430. 0000 450. 0000
6, 300. 00 6, 020. 00 6, 020. 00 6, 300. 00
47 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
42.0000 8 30. 0000 22. 4500 22. 4500 25. 0000
1, 260. 00 942. 90 942. 90 1, 050. 00
48 RAI SI NG EXI STI NG BEAM GUARDRAI L
3600. 0000 8 9. 0000 6. 6000 6. 6000 7.0000
32, 400. 00 23, 760. 00 23, 760. 00 25, 200. 00
49  BEAM GUARDRAI L POST
3.0000 EACH 100. 0000 55. 0000 55. 0000 60. 0000
300. 00 165. 00 165. 00 180. 00
50 BEAM GUARDRAI L END SECTI ON
2. 0000 EACH 150. 0000 100. 0000 100. 0000 210. 0000
300. 00 200. 00 200. 00 420. 00
51 FLEXI BLE GUI DE POST
477.0000 EACH 20. 0000 18. 2500 18. 2500 19. 0000
9, 540. 00 8, 705. 25 8, 705. 25 9, 063. 00
52 PAINT STRI PE
44650. 0000 8 0. 3000 0. 1900 0. 1900 0. 2000
13, 395. 00 8, 483. 50 8, 483. 50 8, 930. 00
53 PAINTED STOP BAR
30. 0000 8 10. 0000 8. 7500 8. 7500 11. 0000
300. 00 262.50 262. 50 330. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 06: 52
PS&E JOB NO: 997011 REVI SI ON NO : BI DS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGGON NO : 6 AWARDED ON : May 3 1999
VERSI ON NO : 1 WORK ORDER# : 0L3298
HAWY SR 020,031 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 20, SR 31 ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT, I NLAND ASPHALT COMPANY
Néiﬁ'YgiERgD- TO VIC. SPRUCE 802 N FANCHER RD 843 KI TTLESON RD 5111 E BROADWAY 99212-0928
) 99212- 1016 98837- 0738 PO BOX 3366
PROJECT . STP- PVPB(003) SPOKANE WA 992202503 MOSES LAKE WA 98837014 SPOKANE WA 992203367
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 TEMPORARY PAVEMENT MARKI NG
36230. 0000 8 0. 2000 0. 1500 0.1200 0. 2000
7,246.00 5,434. 50 4,347.60 7,246.00
55 PERMANENT SI GNI NG
L.S.
10, 000. 00 7, 895. 00 7, 895. 00 9, 000. 00
56 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 500. 00 500. 00 500. 00 750. 00
57 CONTRACTOR Pl LOTED TRAFFI C CONTROL
370. 0000 HR 33. 0000 32. 0000 32. 0000 28. 0000
12, 210. 00 11, 840. 00 11, 840. 00 10, 360. 00
58 TRAFFI C CONTROL LABOR
4000. 0000 HR 31. 0000 28. 2500 28. 2500 31. 0000
124, 000. 00 113, 000. 00 113, 000. 00 124, 000. 00
59 TRAFFI C CONTROL VEHI CLE
85. 0000 DAY 40. 0000 40. 0000 40. 0000 45. 0000
3, 400. 00 3, 400. 00 3, 400. 00 3, 825. 00
60 TRAFFI C CONTROL SUPERVI SOR
850. 0000 HR 30. 0000 33. 0000 33. 0000 32. 0000
25, 500. 00 28, 050. 00 28, 050. 00 27, 200. 00
61 CONSTRUCTI ON SI GNS CLASS A
52. 0000 e 50. 0000 75. 0000 75. 0000 55. 0000
2, 600. 00 3,900. 00 3,900. 00 2, 860. 00
OTHER | TEMS
62 ADJUST | NLET
5. 0000 EACH 300. 0000 300. 0000 108. 0000 450. 0000
1, 500. 00 1, 500. 00 540. 00 2, 250. 00
63 FORCE ACCOUNT SPECI AL USE PERM T
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00

64 TRAI NI NG
1000. 0000 HR 2.0000 2.0000 2. 0000 18. 0000
2, 000. 00 2, 000. 00 2, 000. 00 18, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999

* %« % Bl D TABULATI ON REPORT * * * TI ME: 06: 52
PS&E JOB NO: 997011 REVI SI ON NO : BI DS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGGON NO : 6 AWARDED ON : May 3 1999
VERSI ON NO : 1 WORK ORDER# : 0L3298
HAWY SR 020,031 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 20, SR 31 ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT, I NLAND ASPHALT COMPANY
Néiﬁ'YgiERgD- TO VIC. SPRUCE 802 N FANCHER RD 843 KI TTLESON RD 5111 E BROADWAY 99212-0928
) 99212- 1016 98837- 0738 PO BOX 3366
PROJECT . STP- PVPB(003) SPOKANE WA 992202503 MOSES LAKE WA 98837014 SPOKANE WA 992203367
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
65 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
66 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
67 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
68 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
4600. 0000 e 1. 0500 2. 0000 1. 1000 2. 5000
4, 830. 00 9, 200. 00 5, 060. 00 11, 500. 00
69 MAI LBOX SUPPORT TYPE 1-¢
18. 0000 EACH 120. 0000 95. 0000 95. 0000 125. 0000
2, 160. 00 1, 710. 00 1, 710. 00 2, 250. 00
70 MAI LBOX SUPPORT TYPE 1-[
6. 0000 EACH 150. 0000 153. 0000 153. 0000 200. 0000
900. 00 918. 00 918. 00 1, 200. 00
71 MAI LBOX SUPPORT TYPE
9. 0000 EACH 150. 0000 291. 0000 291. 0000 325. 0000
1, 350. 00 2,619. 00 2,619. 00 2,925.00
72  REMOVI NG MONUMENT CASE AND COVER
5. 0000 EACH 100. 0000 240. 0000 100. 0000 251. 0000
500. 00 1, 200. 00 500. 00 1, 255. 00
73 DUST PALLI ATI VE
105. 0000 t 150. 0000 198. 3600 200. 0000 149. 0000
15, 750. 00 20, 827. 80 21, 000. 00 15, 645. 00

CONTRACT TOTAL $3, 421, 476. 50 $3, 120, 738. 50 $3, 232, 194. 85 $3, 300, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
B Bl D TABULATI ON REPORT * * * TI VE: 06: 52
PS&E JOB NO: 997011 REVI SI ON NO : Bl DS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May 3 1999
VERSI ON NO : 1 WORK ORDER# : 0L3298
HY SR 020,031 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 20, SR 31 VALLEY ASPHALT & PAVING, | NC. POE ASPHALT PAVI NG, | NC.
Néiﬁ'YgiERgD- TO VIC. SPRUCE 485 SPANI SH PRAIRI E RD 302 15TH ST
’ CLARKSTON WA  99403- 2372
PROJECT . STP- PMDB(003) COLVILLE WA 991149654 LEWSTON I D 835010449
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
253, 440. 00 155, 000. 00 150, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 2000 ha 7, 000. 0000 13, 125. 0000 12, 500. 0000
1, 400. 00 2, 625. 00 2, 500. 00
3 STRIPPING INCL. HAUL - SITE QS-W 298
5000. 0000 s 1. 0000 1. 6000 3. 0000
5, 000. 00 8, 000. 00 15, 000. 00
4 REMOVI NG ASPHALT CONC. CURB
1530. 0000 w 8. 0000 6. 2500 6. 0000
12, 240. 00 9, 562. 50 9, 180. 00
5 REMOVI NG BEAM GUARDRAI L ANCHOR
29. 0000 EACH 200. 0000 105. 0000 170. 0000
5, 800. 00 3, 045. 00 4,930. 00
6 REMOVI NG BEAM GUARDRAI L
300. 0000 w 8. 0000 5. 1500 4. 9000
2, 400. 00 1, 545. 00 1, 470. 00
7 REMOVI NG CABLE GUARDRAI L
290. 0000 w 9. 0000 5. 1500 6. 0500
2,610. 00 1, 493. 50 1, 754. 50
8 REMOVI NG GUI DE POST
158. 0000 EACH 2.0000 3. 5000 4. 0000
316. 00 553. 00 632. 00
9 REMOVI NG TEMPORARY PAVEMENT MARKI NG
14850. 0000 w 0. 1500 0.1100 0. 1000
2,227.50 1, 633. 50 1, 485. 00
GRADI NG
10  PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL 555 MM DEPTH
4565. 0000 e 10. 0000 9. 5000 10. 2500
45, 650. 00 43, 367. 50 46, 791. 25
11 COMMON BORROW | NCL. HAUL
900. 0000 s 25. 0000 13. 3500 12. 0000
22,500. 00 12, 015. 00 10, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
B * % *  BI D TABULATI ON REPORT * * * TI VE: 06: 52
PS&E JOB NO: 997011 REVI SI ON NO : Bl DS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May 3 1999
VERSI ON NO : 1 WORK ORDER# : 0L3298
HY SR 020,031 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 20, SR 31 VALLEY ASPHALT & PAVING, | NC. POE ASPHALT PAVI NG, | NC.
Néiﬁ'YgiERgD- TO VIC. SPRUCE 485 SPANI SH PRAIRI E RD 302 15TH ST
’ CLARKSTON WA  99403- 2372
PROJECT . STP- PMDB(003) COLVILLE WA 991149654 LEWSTON I D 835010449
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STOCKPI LI NG
12 CRUSHED SURFACI NG TOP COURSE | N STOCKPI LE
20000. 0000 s 9. 0000 8. 3000 9. 4500
180, 000. 00 166, 000. 00 189, 000. 00
13  ROCK CAP COURSE | N STOCKPI LE
100000. 0000 s 8. 0000 6. 8000 7.4000
800, 000. 00 680, 000. 00 740, 000. 00
DRAI NAGE
14 CONCRETE I NLET
11. 0000 EACH 800. 0000 1, 575. 0000 1, 600. 0000
8, 800. 00 17, 325. 00 17, 600. 00
15 QUARRY SPALLS
9. 0000 s 50. 0000 210. 0000 200. 0000
450. 00 1, 890. 00 1, 800. 00
16 DRAIN Pl PE 200 MM DI AM
105. 0000 w 60. 0000 52. 5000 60. 0000
6, 300. 00 5,512.50 6, 300. 00
17 SCHEDULE A CULV. PIPE 450 MM DI AM
80. 0000 w 68. 0000 125. 0000 125. 0000
5, 440. 00 10, 000. 00 10, 000. 00
SURFACI NG
18 CRUSHED SURFACI NG BASE COURSE
4725. 0000 t 7.0000 14. 2500 14. 4800
33, 075. 00 67, 331. 25 68, 418. 00
19  CRUSHED SURFACI NG BASE COURSE - USFS
7135. 0000 t 4.5000 4. 7500 5. 1000
32,107. 50 33,891. 25 36, 388. 50
20  PLANI NGS
1300. 0000 s 5. 0000 6. 5000 8. 0000
6, 500. 00 8, 450. 00 10, 400. 00
LI QUI D ASPHALT
21 ASPHALT FOR TACK COAT
77. 6000 t 200. 0000 250. 0000 200. 0000
15, 520. 00 19, 400. 00 15, 520. 00
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LI QUI D ASPHALT
22 ANTI - STRI PPI NG ADDI Tl VE
EST.
49, 860. 00 49, 860. 00 49, 860. 00
ASPHALT CONCRETE PAVEMENT
23  PLANI NG BI TUM NOUS PAVEMENT
64010. 0000 e 0. 8500 0. 9000 0. 9500
54, 408. 50 57, 609. 00 60, 809. 50
24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
11900. 0000 t 27.0000 30. 0000 28. 9000
321, 300. 00 357, 000. 00 343, 910. 00
25 ASPHALT CONC. FOR PAVEMENT REPAI
1010. 0000 t 40. 0000 55. 0000 47.3000
40, 400. 00 55, 550. 00 47,773.00
26 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
8750. 0000 t 28. 0000 30. 0000 29.1000
245, 000. 00 262, 500. 00 254, 625. 00
27 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 58-3
26400. 0000 t 27.5000 30. 0000 29. 0000
726, 000. 00 792, 000. 00 765, 600. 00
28 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
42,302.00 42,302.00 42,302.00
29 COMPACTI ON PRI CE ADJUSTMENT
CALC
28, 202. 00 28, 202. 00 28, 202. 00
30 ASPHALT CONC. APPROACH CL. A PG 58- 3«
1800. 0000 t 43. 0000 52. 5000 49. 6500
77, 400. 00 94, 500. 00 89, 370. 00
EROSI ON CONTROL AND PLANTI NG
31 SEEDI NG, FERTILIZING AND MULCHI NG
0. 2000 ha 3, 000. 0000 3, 150. 0000 3, 500. 0000
600. 00 630. 00 700. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 04/ 1999
B Bl D TABULATI ON REPORT * * * TI VE: 06: 52
PS&E JOB NO: 997011 REVI SI ON NO : Bl DS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May 3 1999
VERSI ON NO : 1 WORK ORDER# : 0L3298
HY SR 020,031 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 20, SR 31 VALLEY ASPHALT & PAVING, | NC. POE ASPHALT PAVI NG, | NC.
Néiﬁ'YgiERgD- TO VIC. SPRUCE 485 SPANI SH PRAIRI E RD 302 15TH ST
’ CLARKSTON WA  99403- 2372
PROJECT . STP- PMDB(003) COLVILLE WA 991149654 LEWSTON I D 835010449
COUNTY(S) : PEND OREI LLE, STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
32 SEEDI NG, FERTILIZING AND MULCHI NG - SITE QS- W 298
1. 3000 ha 3, 000. 0000 3, 150. 0000 3, 500. 0000
3, 900. 00 4, 095. 00 4,550. 00
33 SO L BINDER OR TACKI NG AGENT
0. 2000 ha 750. 0000 525. 0000 600. 0000
150. 00 105. 00 120. 00
34 SO L BINDER OR TACKI NG AGENT - SITE QS-W 298
1. 3000 ha 750. 0000 525. 0000 600. 0000
975. 00 682. 50 780. 00
35 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
36 EXTRUDED CURB
1655. 0000 w 9. 0000 19. 2500 20. 0000
14, 895. 00 31, 858. 75 33, 100. 00
37 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
12. 0000 w 50. 0000 44. 7500 43. 0000
600. 00 537. 00 516. 00
38 BEAM GUARDRAI L TYPE 1
821. 0000 w 47.0000 37. 7500 38. 0000
38, 587. 00 30, 992. 75 31, 198. 00
39 BEAM GUARDRAI L TYPE THRI E BEAM
134. 0000 w 120. 0000 91. 7500 91. 9000
16, 080. 00 12, 294. 50 12, 314. 60
40 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
4. 0000 EACH 1, 000. 0000 976. 5000 930. 0000
4, 000. 00 3, 906. 00 3,720. 00
41 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 000. 0000 913. 5000 1, 100. 0000
2, 000. 00 1, 827.00 2, 200. 00
42 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
1. 0000 EACH 1, 000. 0000 913. 5000 1, 100. 0000
1, 000. 00 913. 50 1, 100. 00
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TRAFFI C
43 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
1. 0000 EACH 1, 000. 0000 913. 5000 1, 100. 0000
1, 000. 00 913. 50 1, 100. 00
44 BEAM GUARDRAI L SRT TERM NAL
8. 0000 EACH 1, 800. 0000 1, 732. 5000 1, 800. 0000
14, 400. 00 13, 860. 00 14, 400. 00
45 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 400. 0000 446. 2500 525. 0000
400. 00 446. 25 525. 00
46 BEAM GUARDRAI L ANCHOR TYPE 2
14. 0000 EACH 450. 0000 525. 0000 500. 0000
6, 300. 00 7, 350. 00 7, 000. 00
47 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
42.0000 w 30. 0000 23. 0000 22. 4500
1, 260. 00 966. 00 942. 90
48 RAI SI NG EXI STI NG BEAM GUARDRAI L
3600. 0000 w 9. 0000 8. 0000 7.5500
32, 400. 00 28, 800. 00 27, 180. 00
49  BEAM GUARDRAI L PCST
3. 0000 EACH 100. 0000 47.0000 55. 0000
300. 00 141. 00 165. 00
50 BEAM GUARDRAI L END SECTI ON
2.0000 EACH 150. 0000 94. 5000 100. 0000
300. 00 189. 00 200. 00
51 FLEXI BLE GUI DE POST
477. 0000 EACH 20. 0000 22.0000 19. 0000
9, 540. 00 10, 494. 00 9, 063. 00
52 PAINT STRI PE
44650. 0000 w 0. 3000 0. 2000 0. 2000
13, 395. 00 8, 930. 00 8, 930. 00
53 PAINTED STOP BAR
30. 0000 w 10. 0000 9. 2000 8. 8500
300. 00 276.00 265. 50



DOT_RGGBO5

PS&E JOB NO: 997011
CONTRACT NO: 005636
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6

HWY : SR 020, 031

TITLE : SR 20, SR 31
NARCI SSE RD. TO VI C. SPRUCE
CANYON RD.

PRQOJECT . STP- PMRS(003)

COUNTY(S) : PEND OREI LLE, STEVENS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : 0L3298

------- 4TH BI DDER

VALLEY ASPHALT & PAVI NG,
485 SPANI SH PRAIRI E RD

COLVILLE WA 991149654
CONTRACTOR NUMBER :

DATE: 05/ 04/ 1999

*oEox TI ME: 06: 52

BI DS OPENED ON : Apr 29 1999
AWARDED ON : May 3 1999

-------------- 5TH BIDDER - ------

INC. POE ASPHALT PAVI NG, | NC.
302 15TH ST
CLARKSTON WA 99403- 2372
LEW STON I D 835010449

100100 CONTRACTOR NUMBER : 661800

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 TEMPORARY PAVEMENT MARKI NG
36230. 0000 w 0. 2000 0. 1500 0. 1400
7,246.00 5, 434. 50 5,072. 20
55 PERMANENT SI GNI NG
L.S.
10, 000. 00 8, 285. 00 9, 850. 00
56 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 500. 00 525. 00 500. 00
57 CONTRACTOR PI LOTED TRAFFI C CONTROL
370. 0000 HR 33. 0000 29. 2500 28. 0000
12, 210. 00 10, 822. 50 10, 360. 00
58 TRAFFI C CONTROL LABOR
4000. 0000 HR 31. 0000 32. 5000 30. 8500
124, 000. 00 130, 000. 00 123, 400. 00
59 TRAFFI C CONTROL VEHI CLE
85. 0000 DAY 40. 0000 47. 2500 45. 0000
3, 400. 00 4,016. 25 3, 825. 00
60 TRAFFI C CONTROL SUPERVI SOR
850. 0000 HR 30. 0000 33. 5000 32.0000
25, 500. 00 28, 475. 00 27, 200. 00
61 CONSTRUCTI ON SI GNS CLASS A
52. 0000 e 50. 0000 47.0000 45. 0000
2, 600. 00 2, 444.00 2, 340. 00
OTHER | TEMS
62 ADJUST | NLET
5. 0000 EACH 300. 0000 315. 0000 300. 0000
1, 500. 00 1, 575. 00 1, 500. 00
63 FORCE ACCOUNT SPECI AL USE PERM T
EST.
5, 000. 00 5, 000. 00 5, 000. 00
64 TRAI NI NG
1000. 0000 HR 2.0000 5. 0000 2.0000
2, 000. 00 5, 000. 00 2, 000. 00
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OTHER | TEMS
65 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
66 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
67 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
68 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
4600. 0000 e 1. 0500 2.1000 1. 2500
4,830. 00 9, 660. 00 5, 750. 00
69 MAI LBOX SUPPORT TYPE 1-¢
18. 0000 EACH 120. 0000 183. 7500 175. 0000
2, 160. 00 3,307.50 3, 150. 00
70 MAI LBOX SUPPORT TYPE 1-I
6. 0000 EACH 150. 0000 315. 0000 300. 0000
900. 00 1, 890. 00 1, 800. 00
71 MAI LBOX SUPPORT TYPE :
9. 0000 EACH 150. 0000 472.5000 450. 0000
1, 350. 00 4,252.50 4, 050. 00
72  REMOVI NG MONUMENT CASE AND COVER
5. 0000 EACH 100. 0000 262.5000 200. 0000
500. 00 1,312.50 1, 000. 00
73 DUST PALLI ATI VE
105. 0000 t 150. 0000 125. 0000 125. 0000
15, 750. 00 13, 125. 00 13, 125. 00

CONTRACT TOTAL $3, 421, 476. 50

$3, 394, 495. 50

$3, 413, 412. 95



